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SCALE:  1/4" = 1'-0"

FIRST FLOOR PLAN - NEW WORK

NOTES
1 PROVIDE METAL STRUT FRAME TO MOUNT VFD.

2 PROVIDE NEW VFD FOR 30HP MOTOR IN THIS LOCATION.  EXTEND CIRCUITRY AS
REQUIRED.  UNDER DEDUCT ALTERNATE 1, RELOCATE EXISTING MAGNETIC MOTOR
STARTER TO THIS LOCATION.  REFER TO SINGLE LINE DIAGRAM.

3 PROVIDE NEW CONCRETE FILLED STEEL BOLLARD TO MATCH EXISTING.

4 PROVIDE NEW 4" CONCRETE HOUSEKEEPING PAD.  DO NOT POUR CONDUIT
ENTRY AREA SOLID.

5 NEW PRIMARY FEEDER.  REFER TO SITE PLAN FOR CONTINUATION.

6 PROVIDE NEW PULLBOX SIZED PER N.E.C. AT GRADE LEVEL FOR SERVICE
ENTRANCE CONDUCTORS.  PENETRATE EXISTING WALL FOR ACCESS TO NEW
SWITCHBOARD.

7 INCLUDE ALL SAW CUTTING, EXCAVATION, BACKFILL, SURFACE REPAIR, ETC.
AS REQUIRED.

8 PROVIDE LOW LIQUID LEVEL ALARM CONTACTS ON GAUGE.  EXTEND CONTROL
WIRING INTO JCI METASYS SYSTEM.  COORDINATE ALL REQUIREMENTS WITH JCI.

9 REPLACE EXISTING MAGNETIC STARTER WITH NEW VFD FOR 30HP MOTOR UNDER
BASE BID.  UNDER DEDUCT ALTERNATE 1, EXISTING MAGNETIC STARTER REMAINS.
EXTEND CIRCUITRY FOR NEW VFD AS REQUIRED.

SCALE: N.T.S.
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